



REPUBLIC OF ANGOLA  
MINISTRY OF AGRICULTURE AND FISHERIES  
COMMERCIAL AGRICULTURE DEVELOPMENT PROJECT - (P88660-AO)

## COMMERCIAL AGRICULTURE DEVELOPMENT PROJECT

RFP Ref: 094/CS/CADP/20 – Study on Innovative Management Systems for Irrigated Perimeters of Bom Jesus and Mucoso

Iniciativa:



Financiamento:



Largo António Jacinto, Edifício B do MINAGRIP, 2º Andar, Direito, Luanda, República de Angola



**RFP REF: 094/CS/CADP/20 - STUDY ON INNOVATIVE MANAGEMENT SYSTEMS  
FOR IRRIGATED PERIMETERS OF BOM JESUS AND MUCOSO**

**Clarification Nº 1**

**Question 1:**

Who carried out the Bom Jesus project?

When was it implemented?

Is it fully or partially operational?

**Answer CADP Nº1:**

- The Bom Jesus project, has been carried out since its inception, by the technicians of the Angola Government (Ministry of Agriculture).
- This project was started as a sugar culture project (in time before the independence) and in 1994, the Angola Government decided to direct it, towards horticultural crops.
- It is currently operational with some shortcomings

**Question 2:**

If we are contractors this consultancy service, what type of previous information could we have?

Is there an executive or As Built project?

Will it be possible to have general and detailed plans of the irrigation system? Is there a prefeasibility study?

Are there any operating manuals produced?

Is there information on previous studies such as topographical, soil or water analysis?

**Answer CADP Nº 2:**

- The available information is all in the ToR. After the contract signature, the consultant should collect the information needed on the field.
- No, there is not
- There is no detailed plans of the perimeter.
- There is no operating manuals
- There is no available studies on any referred subjects.

If necessary, the consultant must collect any information on the site. To do so, the consultant must request a credential to go on the site



REPÚBLICA DE ANGOLA  
MINISTÉRIO DA AGRICULTURA E PISCAS  
PROJETO DE DESENVOLVIMENTO DA AGRICULTURA COMERCIAL - (P88660-AO)

**Question 3:** There are three deliverables: 1st Initial Report, 2nd Diagnostic Inventory and Legal report and 3rd Proposal Report defining modalities of implementation and including Terms of Reference.

Why is the Payment Schedule detailed with four payments?

What deliverables are associated with the third and fourth payments?

**Answer CADP Nº 3:** Please see below the refereed points:

Deliverables	Percentage of the total amount
1. Initial Report	15 %
2. Inventory-Diagnostic Report (points 5.3 INVENTORY and 5.4 DIAGNOSIS)	35 %
3. The documents of the point 6. DOCUMENTS TO BE PROVIDED	25 %
4. Proposal report of the modalities of implementation of the Project, comprising the Terms of Reference of the international provider in charge of assisting the GPU in these activities (point 5.5 PURPOSE OF IMPLEMENTING MODALITIES)	25 %
Total Payment	100 %

In accordance to RFB, Terms of Reference, pages 17-18, According to point 6 above DOCUMENTS TO BE PROVIDED the consultant should consider the following:

#### PERIMETER OF BOM JESUS

For the perimeter of Bom Jesus the consultant had provided:

- a) Written documents
  1. The initial report which should include
    - The work plan adopted;
    - Any inconsistency in the ToR that merits a repair or clarification from the client;
    - Methodology to be applied in the procedures;
    - Indication of points that depend on the client's collaboration, specifying what type of intervention on the part of the client, needed;
  2. The diagnostic inventory report for the perimeter of Bom Jesus, which shall include:
    - The cartographic survey of the perimeter, with the appropriate detail;
    - The survey and location of all perimeter infrastructures, with summary indication of the interventions to be carried out and the needs of other non-existing infrastructures, including an intervention schedule with the respective estimated costs. These actions must all be made at the pre-feasibility level;



REPÚBLICA DE ANGOLA  
MINISTÉRIO DA AGRICULTURA E PESCAS  
PROJETO DE DESENVOLVIMENTO DA AGRICULTURA COMERCIAL - (P88660-AO)

- The conclusions resulting from all the activities of point 5.4.1 (DIAGNOSIS) PERIMETER OF THE GOOD JESUS.

3. The report proposing the modalities of implementation of the project, comprising the terms of reference of the international provider in charge of assisting the UGP in these activities.

b) Drawn documents

- the general situation plans of each site on the 1/25000 scale;
  - the plans (topographical, geological, hydraulic) to support the technical diagnosis and description of the works prior to be performed in the two selected perimeters.
- The reports will first be presented in the provisional version (in five copies), then in the final version (five copies). The electronic files will be transmitted to the UGP. The reports will be drawn up in Portuguese.

PERIMETER OF MUCOSO

For the Mucous perimeter, the following documents will be presented:

a) Written documents:

- Summary of the analysis of the current management model made in the framework of the RAS-project.
- Descriptive survey of existing infrastructures, including their state of operation.
- Report proposing the modalities of implementation of the project, including the terms of reference of the international provider in charge of assisting the UGP in these activities, (considering the non-implementation of a ppp) and any missing studies, necessary for this implementation.
- Summary of the evaluation of PPP management modalities, according to the framework of the RAS-PPP project

b) Drawn documents

- the general situation plans of each site on the 1/25000 scale;
- the plans (topographical, geological, hydraulic) to support the technical diagnosis and the description of the priority works to be carried out in the two selected perimeters.

The reports will first be presented in draft version (in five copies), and then the final version shall be presented as well in hardcopies (five copies) and in an electronic version. The electronic files will be supplied to the UIP in a pen drive. The reports shall be submitted in Portuguese.



REPÚBLICA DE ANGOLA  
MINISTÉRIO DA AGRICULTURA E PESCAS  
PROJETO DE DESENVOLVIMENTO DA AGRICULTURA COMERCIAL - (P88660-AO)

**Question 4:**

What is the current status of the RAS PPP Project?

Could you give us the name of the consultant and contact details of whom will run the RAS PPP project?

Has it been already defined with which documents and on which dates will the Bom Jesus consultant have the documentation generated by RAS PPP Project?

**Answer CADP Nº 4:**

- On the status of the work, please check the attached scope of work, the contract was awarded to EY Portugal. The work is currently underway. It is expected final deliverables by March for Mucoso.
- The ToRs should be sufficient information for the purposes of preparing the bids for the tender.
- As you can see on the ToRs, this covers only Mucoso and not Bom Jesus

Procurement Unit  
Luanda, January 05, 2021